
CONSTRUCTION SURVEYING: 

 

Description 

 

Construction Surveying shall be performed in accordance with Section 801 of the 

Standard Specifications and shall include but not be limited to the layout of the stream 

channel, temporary and permanent easements, and all sensitive areas associated with the 

implementation of the design as indicated in the plans.  The contractor shall maintain a 

level and rod onsite at all times for use by the Engineer to ensure adequate stream grades 

are achieved.  This will not alleviate the contractor’s responsibility to make certain that 

the stream is constructed in accordance with the project plans and provisions. 

 

Construction Methods 

 

Stakeout of the stream channel in its entirety shall be performed in such a way that the 

Engineer can verify the layout of the stream channel prior to construction activities 

commencing.  The Contractor shall mark the proposed location of the top of banks and 

centerline of the channel.  At a minimum, ditch stakes shall be placed to indicate the head 

of riffle and max pool locations within the proposed channel.  Differing front and back 

slopes shall be indicated on the stake.  Stakes should be maintained until final inspection 

of the project.  There will be no additional payment for re-staking. 

 

Upon completion of the stakeout and prior to beginning construction, the contractor shall 

give the Engineer a 48-hour notice in order to approve the stream alignment. 

 

Measurement and Payment 

 

Construction Surveying will be measured and paid for in accordance with Article 801-3 

of the Standard Specifications. 

 

Payment for construction surveying will be made provided all construction layout, 

boundary surveying, and engineering necessary for the proper construction of the project 

has been completed in accordance with the project plans and special provisions.  Any 

adjustments to the stream alignment shall be considered incidental to the lump sum price 

for Construction Surveying. 

 


